



August 7, 2008  
**Addendum #1**

TO: ALL BIDDERS

RE: **IFB #009-0-2009/AB – REPAIRS AT TODD STADIUM**

1. The above referenced IFB is hereby amended and clarified as follows:
  - a. Although at the Pre-bid Conference, held on Tuesday, August 5, 2008, we discussed the entirety of the Work described in the specifications and drawings, entitled “Repairs to Todd Stadium” being awarded with only the repairs under “Phase 1” being completed by September 3, 2008, after review of the total project, we have determined that NNPS requirement, at this time, is to award this IFB based only on the immediately needed repairs, referenced previously as “Phase 1” and as described in this Addendum #2.
  - b. The Work noted in the Construction Documents, “Repairs to Todd Stadium, Newport News Public Schools,” has been modified and reduced in scope to include only repairs to the hairline cracks on the flanges of the riser beams as indicated on Sheets S2.1E (Existing Seating Plan – East Stands) and S2.1.W (Existing Seating Plan – West Stands). No other repairs to masonry, steel or concrete will be part of this Contract. No Work to the underside of the structures is included. The additional information remaining in the documents will be used in a future project under a separate contract.
  - c. Where any component of the Contract Documents is modified or deleted by this Addendum, the unaltered components of that Section, Article, or Drawing shall remain in effect.
  - d. This Addendum consists of the following revisions and a revised Bid Form (see attachment).

**GENERAL NOTE:**

- 1.1 **CHANGE** all references noted “Sheet 1.1 or S1.1” to Sheet “TS01”.

**PERTAINING TO THE SPECIFICATIONS**

- 1.2 **SECTION 0004 - INVITATION FOR BIDS:**

- Page 5, Paragraph 1.B.1, **DELETE** a., b, d, e, f and g in their entirety.
- Page 5, Paragraph 1.B.2, **DELETE** in its entirety and **REPLACE** with the following:

“2. The Schedule for the Project is as follows:

|                                   |                         |
|-----------------------------------|-------------------------|
| Bid Opening Date:                 | August 13, 2008         |
| Notice of Award (estimated date): | August 16, 2008         |
| Substantial Completion Date:      | <b>October 15, 2008</b> |
| Final Completion Date:            | October 30, 2008”       |

- Page 7, Paragraph L “Notice of Award”, **ADD** the following sentence to this paragraph:
- Page 13, Section IV, Paragraph A, **CHANGE** “September 3, 2008” to “as outlined under Paragraph 1.B.2.”
- Page 16, Section IV, Paragraph P, **DELETE** paragraph in its entirety and substitute new Paragraph “P” as follows:

“P. Work Schedule:

Work after September 3, 2008 will be allowed Monday through Thursday, until final completion is achieved. No Work shall be started which cannot be completed in its entirety by 4:00 p.m. on each consecutive Thursday. All debris must be removed and areas left in a broom-clean condition.”

1.3 SECTION 00030 – BID FORM: **DELETE** in its entirety and **REPLACE** with Bid Form attached to this addendum.

2. The information in this Addendum supersedes any contradictory information or omission set forth in the Contract Documents.
3. As a result of this addendum, the opening date is extended to **Friday, August 15, 2008 at 2:00 P.M.**
4. All other provisions of the IFB shall remain unchanged. This provision shall become part of the IFB package, and Bidder shall acknowledge receipt of the Addendum by signing in the space provided below and returning it with the Bid.

**Signature:** \_\_\_\_\_

(Bidder)

Sincerely,

Angela Bright, CPPB  
Purchasing Coordinator